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REVERSE AUCTION PROGRAM 
Uniform Physical Condition Standards (UPCS) Inspection Services 

PURCHASE ORDER TERMS AND CONDITIONS 
Effective November 15, 2010 

 

1.0 Terms and Conditions 
 

These terms and conditions apply to all purchase orders issued by the U.S. Department of Housing and 

Urban Development (HUD) Office of Public and Indian Housing (PIH) Real Estate Assessment Center 

(REAC) under its UPCS inspection services Reverse Auction Program (RAP).     

 

HUD may revise these terms and conditions as necessary (e.g., to comply with revisions to the Federal 

Acquisition Regulation (FAR) and HUD Acquisition Regulation (HUDAR)).  In the event HUD makes 

revisions, an updated version of this document will be posted to the PIH-REAC website.  Revisions will 

clearly indicate the date of effectiveness.  The version of the terms and conditions in effect at the time 

HUD issued the purchase order shall remain in effect for the duration of the order unless HUD formally 

modifies the order in accordance with the clause at FAR 52.243-1, Changes-Fixed Price Alternate I (see 

section Attachment 1).  Therefore, the contractor should download the version in effect when his/her 

purchase order is awarded.  

 

1.1 Definitions 

 

“Contractor” means the legal entity to which this purchase order is awarded.  The contractor shall be 

legally responsible for all work performed and for complying with all terms and conditions of this 

purchase order. 

 

“Inspector” is defined as the individual, certified by PIH-REAC in the UPCS inspection protocol, who 

performs on-site property inspections.  Inspectors may be contractors, employees of a contractor, 

subcontractors (at any tier) to a contractor, or employees of a subcontractor.  

 

The terms “purchase order” and “contract” are synonymous for purposes of these terms and conditions. 

 

“Price” means the amount set forth in the contractor’s winning bid for an inspection or lot of inspections. 

 

1.2 Contractor’s Status 

 

The contractor is an independent, private entity performing the services described herein under contract to 

the Government and is not an agent of HUD or the Federal Government.  In no case shall the contractor or 

any of its employees or subcontractors identify or represent themselves as agents or representatives of 

HUD or the Federal Government.   

 

1.3 Period of Performance 

 

The period of performance of this purchase shall be the period stated in the email purchase order award 

notification issued to the contractor.  The contractor shall complete all work and submit all reports by the 
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end of that period. The contractor may not exceed the period of performance without written approval 

(email) from PIH-REAC or the HUD Contracting Officer. 

 

If the contractor cannot complete the inspection work within the specified performance period, he/she 

must send a formal request to extend the Purchase Order period of performance to the RAP mailbox 

(ReacReverseAuctionProgram@hud.gov).  This request must be sent before the end of the performance 

period, and must include all relevant information such as the purchase order number(s), the inspection 

number(s), and the rationale for extension.  PIH-REAC will review the extension request to determine 

whether the request is justified.  If an extension is granted, the contractor will receive an email revising 

the purchase order period of performance.  If an extension is not granted, the contractor will be 

responsible for completing the inspection work by the performance period end date. 

 

2.0 Scope of Services 
 

The contractor shall be responsible for the performance of all work required for inspections as described 

herein for the bid price accepted by the Government via the RAP for the awarded inspections.  The 

contractor shall provide all equipment, transportation, and other services and materials as needed to 

complete the work.   

 

3.0 Computer Hardware/Software Requirements 
 

The contractor shall have:  

 

 

 The following software: 

o Microsoft Windows XP; 

o Internet Explorer v6.0 or higher; 

o WinZip 6.3 or higher; 

o Microsoft Excel 2000 or 2003; 

o Microsoft Word 2000 - 2007; and 

o Acrobat Reader 8.0 or higher. 

 

 All necessary hardware and software to communicate via email.   

 

 Internet access that supports electronic transmission of property profile data and inspection results 

to PIH-REAC.   

 

The contractor shall ensure that the hardware used for inspections is compatible with HUD-provided 

software at all times.  HUD will not compensate the contractor for upgrades to, or replacement of, 

contractor-furnished hardware.  See also the clause at HUDAR 2452.239-71, Information Technology 

Virus Security. 
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4.0 Communications Between PIH-REAC and Contractors 
 

The contractor shall ensure that PIH-REAC is able to contact the contractor and any of the contractor’s 

inspectors via email and telephone.  PIH-REAC will use email as its primary means of communication 

regarding the purchase order (award, cancellation, extension, etc.). 

All email communication to PIH-REAC must be sent to:  ReacReverseAuctionProgram@hud.gov. 

 

4.1 Contact Information 

 

The contractor shall maintain current contact information in the Central Contractor Registration (CCR).  

This includes the physical street address, mailing address (if different from street address), and phone 

number.  The contractor shall provide PIH-REAC with any alternate contact information (e.g., additional 

phone numbers) not shown in the CCR. The contractor shall notify PIH-REAC via email whenever there 

are any changes to the contractor’s contact information.  The contractor is responsible for the accuracy of 

all contact information provided to PIH-REAC and the CCR. 

 

The contractor must email REACReverseAuctionProgram@hud.gov with any changes to its email 

address.  Also, if the contractor has an additional, alternate phone number that is not reflected in the CCR, 

please provide it via email.  The contractor is responsible for ensuring that its inspectors (either 

employees or subcontractors) maintain current contact information in the PIH-REAC Inspector 

Administration system. 

 

4.2 Changes to Contact Information 

 

The contractor shall provide any changes to previously provided contact information to PIH-REAC as 

soon as they are known.   

 

4.3 Failure to Maintain Contact 

 

The contractor shall respond within three business days to communications from PIH-REAC.  Repeated 

failure of the contractor to maintain contact with or to respond to PIH-REAC may result in the 

termination of the contract. 

 

5.0 Pre Inspection 
 

5.1 Scheduling Protocol 

 

The contractor shall:  

 

 Schedule the required inspection(s) within 20 calendar days after the contractor’s receipt of the 

email notification of the award of this purchase order.  

 Schedule the inspection directly with the Property Owner Agent/ Executive Director (POA/ED) or 

appointed representative.  PIH-REAC will provide the contractor with POA/ED contact 

information through Secure Systems, as well as an email text template to be used to confirm 

inspection information with the POA/ED, which is available in Attachment 3: Required Email 

Text for Inspection Confirmation in the Reverse Auction Program Business Rules. 

mailto:ReacDirectpayInspectionProgram@hud.govReacReverse
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 Schedule the inspection on a date and time that is mutually agreeable to the POA/ED and 

inspector, and within the required period of performance.  The contractor should provide a 

minimum of three unique dates in an effort to arrive at a mutually agreeable date. 

 Enter the inspection date and time, and responsible inspector’s M-ID, in Secure Systems 

Scheduler component.  When contractors have difficulty accessing Secure Systems or entering 

information, they should contact HUD by email at: ReacReverseAuctionProgram@hud.gov, with 

a brief description of the problem and provide the inspection date and time, and responsible 

inspector’s M-ID. 

 Ensure that the inspection does not start for at least 20 calendar days after the contractor notifies 

the POA/ED of the inspection.  The POA/ED needs at least 20 calendar days notice prior to the 

inspection to provide time for resident notification.  

 Conduct the inspection during normal business hours of the property.  Inspectors shall not conduct 

inspection activities on weekends or Federal holidays (please see Section 9.5 Observance of 

Federal Holidays, for a detailed list of government-observed holidays). 

 Use the estimated inspection duration indicated for the property on the auction website (i.e. one-

day inspection, two-day inspection) when scheduling the inspection.  Any changes to the property 

profile, particularly those that may affect the duration of the inspection, should be reported to PIH-

REAC as outlined in section 5.1.2. 

 Estimate and include enough time in the inspection period to allow for reasonable anticipated 

contingencies, including travel time.  

 Identify to the POA/ED the name of the inspector who will be performing the inspection.  

 

Any exceptions to the above requirements must be approved by PIH-REAC via email.  The contractor 

shall retain a copy of the approval for six-months. 

 

The contractor shall immediately notify PIH-REAC by telephone or email if the contractor is unable to 

schedule an inspection.  If the contractor is unable to schedule an inspection because the POA/ED is 

uncooperative or unwilling to permit the inspection, PIH-REAC will assist the contractor in resolving the 

issues. 

 

5.1.1 Property Profile Verification 

 

During the initial contact and scheduling of the inspection, the contractor shall verify with the POA/ED 

the accuracy of the following property profile data: 

 

 The property name and ID; 

 The total number of buildings and units;  

 Any reason(s) why the property should not be inspected; and 

 Any other data provided by PIH-REAC for the inspection, such as the name and address of the 

owner and management agent, email address, and phone numbers. 

 

The building and unit data provided during the auction and in the purchase order award should be used as 

a guide for the profile verification.  All care must be taken to use this data, as it is the most current 

information provided to PIH-REAC.   

 

mailto:ReacReverseAuctionProgram@hud.gov
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5.1.2 Property Profile Discrepancies 

 

The contractor shall notify PIH-REAC immediately of any significant discrepancy between the property 

profile data PIH-REAC provided to the contractor and the verified property data obtained from the 

POA/ED.  A significant discrepancy includes material errors of fact (e.g., wrong property name or ID), or 

a variance in the number of buildings or units.  

 

PIH-REAC will verify the discrepancy and notify the contractor whether to proceed or forfeit the 

inspection.  If the contractor fails to accurately verify the property profile data and the inspector discovers 

a significant discrepancy after arriving at the property, the inspector will perform the inspection using the 

correct unit sample size for the contractor’s price.   

 

5.1.3 Written Inspection Confirmation 

 

Confirmation of the inspection date and time must be confirmed in writing with the POA/ED within 24 

hours after oral agreement.  Refer to Attachment 3: Required Email Text for Inspection Confirmation in 

the Reverse Auction Program Business Rules.  The contractor shall copy PIH-REAC on the email at: 

ReacReverseAuctionProgram@hud.gov.  The contractor shall complete the message by filling in all 

required information indicated in italics (e.g., names, dates, etc.).  PIH-REAC must approve any 

modification of confirmation text before it is sent.  

 

Contractors should request email confirmation from the POA/ED representative.  The contractor must be 

able to provide this written verification of the property profile and resident notification, if requested by 

PIH-REAC, and shall retain the POA/ED confirmation for a period of six months.  These actions are 

required in order to reduce uninspectable properties and unsuccessful inspections.  

 

5.1.4 Changes to the Inspection Schedule 

 

Changes and cancellations to inspection schedules should be rare and must be accepted by PIH-REAC.  If 

the originally confirmed inspection schedule needs to be changed for any reason, the contractor must 

update the Secure Systems Scheduler component with the correct inspection schedule.  The contractor 

must provide a justification to PIH-REAC for any schedule change made within 3 business days of the 

inspection date and time by calling the Technical Assistance Center (TAC) at 1-888-245-4860.   

 

5.1.5 Failure to Inspect on Scheduled Date and Time 

 

If the contractor fails to perform an inspection at the date and time that the contractor entered into the 

Secure Systems Scheduler and does not notify PIH-REAC in advance of the changed date and time in 

accordance with paragraph 5.1.4, the HUD Contracting Officer may either: 

 

 Reject the inspection and require the contractor to re-inspect at the contractor’s own expense (see 

paragraph 7.1.2); 

 Accept the inspection for the reduced price shown in paragraph 8.4; or 

 Terminate the inspection for default.  

 

mailto:ReacReverseAuctionProgram@hud.gov
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Repeated failures to perform inspections on the date time scheduled without proper notification to PIH-

REAC may result in the termination of this purchase order for default. 

 

5.2 Uninspectable Properties 

 

The contractor shall notify PIH-REAC immediately if the POA/ED indicates the property is no longer in 

HUD’s inventory or if buildings/units have been rendered uninspectable, referred to as Reported 

Uninspectable (RU).  PIH-REAC will verify the status as uninspectable and notify the contractor, referred 

to as Verified Uninspectable (VU).  If PIH-REAC is unable to verify the RU as valid, PIH-REAC 

considers the inspection to be Verified Inspectable (VI) and the contractor is still responsible for 

scheduling and conducting the inspection.  The Inspectable (IN) status changes are completed using 

Secure System’s Scheduler component. 

 

Reports of uninspectable properties must include the name and telephone number of the property 

representative reporting the property as uninspectable, and a brief explanation of why the property is 

uninspectable.  The contractor shall utilize Secure System’s Scheduler component to make an on-line 

uninspectable property report. 

 

5.3 Cancelled Inspections 

 

On rare occasions (e.g., acts of God, circumstances beyond the contractor’s control), PIH-REAC, the 

POA/ED, or the contractor may need to cancel an inspection.  PIH-REAC may authorize an 

administrative fee depending on the cancelled inspection circumstance. 

 

5.3.1 Contractor Notification to PIH-REAC 

  

The contractor shall immediately notify PIH-REAC via the TAC at 1-888-245-4860 when: 

 

 The contractor needs to change the schedule of, or cancel, an inspection.  The contractor must 

provide a justification for any schedule change made within 3 business days of the inspection date 

and time. 

   

 The POA/ED requests the cancellation of or change to an inspection schedule. 

 

PIH-REAC will notify the contractor if the schedule change or inspection cancellation is unacceptable.  If 

the change or rescheduling is acceptable to PIH-REAC, the contractor shall coordinate with the POA/ED 

to reschedule the inspection. 

 

5.3.2 PIH-REAC Cancellations 

 

PIH-REAC reserves the right to cancel an inspection at any time.  In such a cases, PIH-REAC will notify 

the contractor immediately.  The contractor shall be compensated as set forth in section 8.3. 
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5.4 Substitution of Inspectors 

 

The contractor shall make all substitutions of assigned inspectors via Secure Systems’ Scheduler 

component.  The correct M-ID must be in Secure Systems for the inspector to be able to successfully 

download the inspection.  

  

The contractor shall contact the TAC to notify PIH-REAC if substituting an inspector assigned to perform 

an inspection.   

 

6.0 Inspections 
 

6.1 Successful Inspection 

 

An inspection is considered to be successful when the inspector completes the inspection and uploads the 

inspection results.  The inspection is then subject to PIH-REAC review and will be accepted or rejected.  

 

6.1.1 Onsite Verification of Property Information 

 

The inspector shall download the property profile data into the DCD software from the PIH-REAC 

website sufficiently in advance of the inspection to permit verification of all data.  Upon arrival on site 

and before generating the inspection sample, the inspector shall visually verify the property profile data 

(including visiting each building) with the property representative.   

 

In the case of single-family scattered sites, the inspector is allowed to generate the sample based on what 

the POA/ED states as the profile.  Only in the case of single-family scattered sites may the inspector 

visually verify the profile as the inspection is conducted and add any building not previously included.  

Please refer to the Compilation Bulletin for a complete description of single-family sites.  The website 

address is available at: 

http://www.hud.gov/offices/reac/products/pass/PDFs/upcsprotocolclarifications2003_3.pdf. 

 

The inspector shall also visually verify and record the following information: 

 

 Copies of lead-based paint certifications, boiler certifications, fire alarm inspections, sprinkler 

system inspections, and elevator inspections, if applicable. 

 A copy of the POA/ED’s required notice to residents of the inspection date, and information as to 

the means by which the residents were notified. 

 A copy of the rent roll or other record, for the purposes of verifying total number of units and 

occupancy of the units. 

 An estimate of the size of all areas of walkways, steps, driveways, roads, and parking areas 

included within the parameters of the property. 

 

6.1.2 Accompaniment 

 

In accordance with the UPCS protocol, a representative must accompany the inspector during the entire 

inspection.  If the inspector completes an inspection without a property representative the inspection will 

be rejected.  When a representative is unavailable, the inspection shall be deemed unsuccessful.   

http://www.hud.gov/offices/reac/products/pass/PDFs/upcsprotocolclarifications2003_3.pdf
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6.1.3 Errors in Inspection Sample Size 

 

If the contractor fails to accurately verify the number of buildings and units, and the sample size is too 

small, the contractor may be responsible for inspecting the additional buildings/units as necessary to meet 

the proper sample size at no additional cost to HUD.  If the contractor fails to accurately verify the 

number of buildings and units, and the size of the sample inspected is too large, HUD will not compensate 

the contractor for the overage. 

 

6.1.4 Inspection Performance 

 

After verifying property profile data and entering buildings and unit data, the UPCS inspection software 

will determine which buildings and units are to be inspected.  The type of building must be properly 

identified to ensure valid sampling.  The inspector shall conduct complete on-site interior and exterior 

inspections in accordance with the UPCS inspection protocol.  The inspector will record and call out all 

deficiencies as they are observed, with the property representative present. 

 

6.1.5 Health and Safety Hazards 

 

At the conclusion of each day’s inspection activities, the inspector shall provide the property 

representative with a written notice of any exigent health and safety hazards (that pose an immediate 

threat to the health and/or safety of the residents) that the inspector observed and recorded.  The form for 

this notification is provided as Attachment 4 in the Reverse Auction Program Business Rules: 

Notification of Exigent and Fire Safety Hazards.  No modification of this form shall be made without 

prior approval from PIH-REAC.   

 

The inspector must obtain a signature from the property representative on the form that acknowledges 

receipt prior to leaving the property.  If the POA/ED representative refuses to sign acknowledging receipt, 

the inspector shall note such refusal on the form, and provide a copy to the property representative.  The 

contractor shall retain the signed form to be provided to HUD, if requested, for a period of six months.   

 

The inspector shall not provide any other documents to the POA/ED.  After successful upload of the 

inspection by the inspector, PIH-REAC will inform the HUD field office having jurisdiction over the 

property of the life-threatening health and safety hazards noted during the inspection.   

 

6.1.6 Uploading Inspection Results 

 

For each inspection performed, the inspector shall upload a complete and accurate inspection report using 

the UPCS inspection software and Secure Systems prior to the expiration of the period of performance.  

The inspector shall electronically transmit the completed inspection report through an Internet connection 

to PIH-REAC, no later than the next working day following the completion of the inspection.  
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6.2 Other Than Successful Inspections 

 

6.2.1 Uninspectable Properties 

 

A property shall be considered uninspectable if the POA/ED indicates it is no longer in HUD’s inventory 

or if buildings or units have been rendered uninspectable. 

 

The contractor shall immediately report any uninspectable (RU) property to PIH-REAC via Secure 

System.  PIH-REAC will confirm the uninspectable status, notify the contractor, and if verified 

uninspectable (VU), will authorize payment of the uninspectable property price in accordance with 

section 8.1.  If PIH-REAC is unable to verify the reported uninspectable (RU) as valid, the contractor 

shall remain responsible for scheduling and conducting the inspection. 

 

6.2.2 Unsuccessful Inspection  

 

In certain cases, the inspector may be unable to complete an inspection for reasons beyond the 

contractor’s control including, but not limited to:  

 

 The property representative cannot provide access to the buildings or units required for inspection; 

 An insufficient sample of units is available for inspection; 

 No property representative is available on-site to accompany the inspector; and 

 The POA/ED failed to notify all residents prior to the inspection. 

 

The contractor shall immediately notify PIH-REAC (via the TAC) of an unsuccessful inspection (RUU), 

report the status of the inspection via Secure System and provide a copy of the POA/ED’s written 

confirmation of the property profile information, the agreed-upon schedule, and prior understanding that 

the residents were to be notified. PIH-REAC will confirm the unsuccessful inspection, notify the 

contractor, and if confirmed, will authorize payment of the unsuccessful inspection price in accordance 

with section 8.2. 

 

6.3 Re-inspections 

 

If re-inspection of a property is required due to an inspector’s deficient performance, the contractor shall 

re-inspect the property at no additional cost to HUD (see Inspection/Acceptance clause in Attachment 1).  

 

7.0 Post-Inspection 
 

7.1 PIH-REAC Inspection Reviews 

 

Each inspection is subject to a review upon upload to PIH-REAC to ensure the product is acceptable.  

PIH-REAC will verify that the property profile is correct, assess inspection observations, and conduct a 

timestamp data analysis on the inspection.  This review will be the basis for PIH-REAC’s acceptance or 

rejection of the inspection. 
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7.1.1 Inspections Placed On Hold or Posted Inspections in Secure Systems 

 

When PIH-REAC cannot accept an inspection due to significant deficiencies, errors or questions 

concerning the inspection, it will place the inspection on hold.  PIH-REAC may contact the contractor, 

property representative, or HUD staff to resolve the deficiencies, errors or questions. The contractor shall 

review and respond to all posted inspection reviews in Secure Systems. With respect to posted 

inspections, if the contractor does not return contact within 72 hours, PIH-REAC may reject the 

inspection. 

 

The contractor shall resolve directly with the inspector any errors and deficiencies on the part of the 

inspector. If the contractor satisfactorily corrects the deficiencies or errors, and resolves PIH-REAC’s 

questions, PIH-REAC will accept the inspection.  If the deficiencies, errors or questions cannot be 

resolved to PIH-REAC’s satisfaction, the inspection will be rejected.   

 

7.1.2 Rejected Inspections 

 

PIH-REAC will notify the contractor if an inspection is rejected.  PIH-REAC may order the contractor to 

re-inspect the property.  Such a request will be in writing (email is acceptable) and will specify the 

particular property to be re-inspected, the nature of the inspector’s errors or omissions, and a new 

inspection identification number for the re-inspection.  The re-inspection shall be completed within the 

timeframe established or as negotiated by PIH-REAC.  The re-inspection is subject to all requirements of 

the original inspection, including scheduling and written notification to the POA/ED, as outlined within 

this document.  Rejected inspection work is not subject to payment until and if PIH-REAC 

determines that the re-inspection is acceptable.  The contractor may be liable for any increase in cost to 

HUD for the re-procurement. 

 

7.1.3 Late Inspection Results 

 

An inspection is late if the contractor fails to complete it and upload the inspection results by the end date 

of the period of performance of the purchase order. PIH-REAC may elect to not accept late inspections, or 

to accept them at the reduced price set forth in paragraph 8.4.  

 

7.2 Inspector Quality Assurance 

 

PIH-REAC will monitor and evaluate the inspector’s performance to determine compliance with the 

UPCS inspection protocol and the Inspector Code of Conduct through Quality Assurance (QA) reviews.  

PIH-REAC may solicit and consider feedback from owners, tenants, mortgagees, and POA/EDs, and use 

any other method PIH-REAC deems appropriate in making its assessment of the inspector’s performance.   

 

7.2.1 Collaborative Quality Assurance (CQA) 

 

A HUD QA staff member performs this review side-by-side with the inspector while the inspection is 

being conducted.  During the CQA review, the inspector’s overall performance is rated either “Within 

Standard” or “Outside Standard” based on the inspector’s ability to follow the established UPCS 

inspection protocol.  An “Outside Standard” performance designation will be referred to PIH-REAC 
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Inspector Administration for follow-up action.  Compilation of “Outside Standard” QA reviews may 

result in inspector de-certification. 

 

7.2.2 Limited Quality Assurance (LQA) 

 

This review is performed after the inspector has completed the inspection to determine whether or not the 

inspection was a true representation of the physical condition of the property at the time the inspection 

took place.  As a result of the LQA review, the inspector’s performance is rated either “Within Standard” 

or “Outside Standard” based on their ability to follow the UPCS inspection protocol.  An “Outside 

Standard” performance designation will be referred to PIH-REAC Inspector Administration for follow-up 

action.  Compilation of “Outside Standard” QA reviews may result in inspector de-certification. 

 

8.0 Payment Terms 
 

As total compensation for each inspection accepted by PIH-REAC (see the Inspection/Acceptance clause 

in Attachment 1), HUD will pay the contractor the price accepted as the successful bid on the auction 

website.  The price shall be inclusive of all contractor costs of performance (e.g., travel expenses). 

 

The contractor should claim payment for each accepted inspection before the end of the fiscal year, to 

ensure timely payment.   

 

The contractor shall make separate payment requests for each accepted inspection, each uninspectable 

property, and each unsuccessful and cancelled inspection.  The contractor may not aggregate inspections 

(e.g., by lot), uninspectable property payments, etc. under a single request for payment. 

  

 8.1 Uninspectable Properties 

 

HUD will pay the contractor 50 dollars for each verified uninspectable (VU) property (see section 6.2.1).   

 

8.2 Unsuccessful Inspection  

 

HUD will pay the contractor 50 percent of the contractor’s price for each verified unsuccessful inspection 

(VUU) (see section 6.2.2).  

 

8.3 Cancelled Inspections   
 

If PIH-REAC cancels an inspection (see section 5.3.2), the contractor shall be paid: 

 

 50 percent of the contractor’s price if PIH-REAC cancels less than 72 hours before the scheduled 

inspection starting time. 

 50 dollars if PIH-REAC cancels 72 or more hours before the scheduled inspection starting time.  
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8.4 Rejected and Late Inspections 

 

Rejected and late inspections are not subject to full payment (see section 7.1.2) unless the contractor can 

prove to PIH-REAC’s satisfaction that the cause for late delivery or deficient performance was due to 

circumstances beyond the contractor’s control 

 

If PIH-REAC elects to accept a late inspection, the contractor shall be paid 50 percent of the contractor’s 

price for the inspection.  If PIH-REAC elects to not accept a late inspection, the contractor shall be paid 

nothing. 

 

If PIH-REAC elects to accept and pay for an inspection when the contractor failed to perform the 

inspection on the date and time scheduled (see paragraph 5.1.5), the contractor shall be paid 50 percent of 

the contractor’s price for the inspection.    

 

8.5 Mandatory Use of MasterCard Level II Vendor Account 

 

HUD will make all payments electronically to the contractor’s established Level II MasterCard vendor 

account.  The vendor account is an electronic payment system, commonly referred to as a “merchant 

account.”  This account enables the contractor to accept credit card payments through a virtual terminal 

(Internet website) for services rendered.  To participate in the RAP, each contractor must establish and 

maintain a vendor account with a MasterCard credit card company or merchant account provider.  The 

account must be able to process payments through an online terminal with a Merchant Category Code 

(MCC) of “9399-Government Services,” using the “Level II Data” program requirements.  A Level II 

vendor account requires additional information for each purchase such as the “authorization code,” which 

is necessary for payment for a specific inspection. 

 

The contractor shall be responsible for establishing and maintaining an active MasterCard Level II vendor 

account.  HUD will not pay any transaction or activation fees associated with establishing and 

maintaining the vendor account or any credit card fees. 

 

 8.6 Payment Process 

 

Once PIH-REAC accepts an inspection in accordance with the Inspection/Acceptance clause herein, PIH-

REAC will provide an authorization code to the contractor, which is required for payment.  The contractor 

is responsible for entering this authorization code into the credit card processing website to initiate the 

electronic payment process.  Payment will then be made electronically, directly to the contractor’s 

account.  

 

The contractor may monitor the status of authorized payments using Secure Systems’ Financial 

Management component. 

 

Contractors shall not share the HUD purchase card or authorization code with others and shall only use 

the purchase card to obtain payment on accepted and authorized payments of inspections.  Unauthorized 

use may result in the contractor’s termination from the RAP. 
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8.7 Improper Payment Requests 

 

PIH-REAC will reject payment requests if the contractor claims an incorrect amount; requests payment in 

advance for uncompleted or yet to be accepted inspections; or fails to populate the correct authorization 

code.  PIH-REAC will indicate to the MasterCard vendor that the payment has been rejected; the 

MasterCard vendor will, in turn, resolve the rejected payment with the contractor directly.  

 

9.0 Prohibitions 
 

The contractor shall enforce the following prohibitions: 

 

 9.1 Re-inspection of Same Properties 

 

The inspector shall be ineligible to perform any re-inspection of any properties inspected under this 

contract for a period of twelve months, except for re-inspections required in accordance with the 

Inspection/Acceptance clause.  The period of ineligibility shall begin on the date of PIH-REAC’s 

acceptance of the property inspection performed under this contract. 

 

 9.2 Conflict of Interest  

 

9.2.1 Prohibitions. 

 

An inspector may not inspect any property: 

 

 In which the contractor, inspector, or any business associate or any immediate family member of 

the contractor or inspector has a financial interest in its ownership or management.  This includes 

employees of the property owner or manager and members or directors of a property’s board of 

commissioners; 

 

 In which the contractor, inspector, or any business associates or immediate family members of the 

contractor or inspector has performed any other work of any nature, either under contract or via 

any other arrangement for the property, or the property owner or manager;   

 

 If the inspector or contractor has a non-financial interest in the property, or a relationship with the 

owner or manager of the property, that would compromise the inspector’s or contractor’s 

objectivity.  Such relationships may include, but are not limited to: current residents of the 

property; former employees of the property owner whose employment was terminated for cause; 

non-paid members of the board of commissioners that governs the property; individuals with 

litigation pending against the property owner or manager; and individuals who have a pending 

grievance or complaint filed against the property owner or manager; or, 

 

 Any other condition, situation or relationship exists where the objectivity of the inspector or 

contractor with regard to the property may be called into question. 
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9.2.2. Eliminating and Mitigating Conflicts of Interest. 

 

The contractor shall take steps to promptly eliminate or mitigate a conflict of interest, including removing 

an inspector from any inspection where the inspector has such a conflict.  The burden shall be on the 

contractor to prove that a conflict of interest has been eliminated or mitigated to PIH-REAC’s satisfaction.  

If the contractor cannot eliminate a conflict of interest or mitigate it to PIH-REAC’s satisfaction (e.g., if 

an inspector has a conflict of interest and the contractor has no other inspector available to perform the 

inspection), the Contracting Officer may terminate this contract in whole or in part (if the purchase order 

includes more than the affected inspection(s)), and contract with another source for the affected 

inspection(s).   

 

9.2.3 Future Involvement with Property Owners. 

 

The contractor shall not provide training or consulting services to any Public Housing Authority (PHA) or 

other property owner whose property the contractor has inspected during the time period from the 

issuance date of this purchase order through twelve (12) months after the purchase order expiration date.  

 

9.3 Property Repairs 

 

The inspector shall not repair any conditions found during inspections, or endorse, recommend, or 

otherwise advice the use of specific individuals or business firms for such repair work.   

 

9.4 Soliciting and Selling Other Products and Services 

 

Neither the contractor nor the inspector shall solicit the sale of, nor sell, any other services or items (e.g., 

smoke detector stickers) to the POA/ED or tenants during the scheduling process or the inspection. 

 

9.5 Observance of Federal Holidays  

 

The contractor shall not schedule or perform property inspections on any of the following days: 

 

 New Year’s Day; 

 Martin Luther King, Jr. Day; 

 Washington’s Birthday; 

 Memorial Day; 

 Independence Day; 

 Labor Day; 

 Columbus Day; 

 Veterans Day; 

 Thanksgiving Day; 

 Christmas Day; or 

 Any other day designated as a Federal holiday, or as a holiday for Federal employees by Federal 

law, Executive Order or Presidential Proclamation. 

 

When a Federal holiday, specified above, falls on a Saturday, the preceding Friday shall be observed.  

When any such holiday falls on a Sunday, the following Monday shall be observed.  Observances of such 
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days shall not be cause for any extension of the period of performance of the purchase order or to the due 

date for required deliverables. 

 

10.0 Federal Acquisition Regulation (FAR) and HUD Acquisition Regulation (HUDAR) 

Purchase Order Terms and Conditions 
 

See Attachment 1.  
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Attachment 1 
 

Small Business Set-Aside Program  

The North American Industry Classification System (NAICS) code for this purchase order is 541350. 

  (2) The small business size standard is $6,000,000.00.  

  

Federal Acquisition Regulation (FAR) Clauses 

 

52.219-6 Notice of Total Small Business Set-Aside. (June 2003) 

 

(a) Definition. "Small business concern," as used in this clause, means a concern, including its affiliates, 

that is independently owned and operated, not dominant in the field of operation in which it is bidding on 

Government contracts, and qualified as a small business under the size standards in this solicitation.  

(b) General.  

(1) Offers are solicited only from small business concerns. Offers received from concerns that are not 

small business concerns shall be considered non-responsive and will be rejected.  

(2) Any award resulting from this solicitation will be made to a small business concern.  

(c) Agreement. A small business concern submitting an offer in its own name shall furnish, in performing 

the contract, only end items manufactured or produced by small business concerns in the United States or 

its outlying areas. If this procurement is processed under simplified acquisition procedures and the total 

amount of this contract does not exceed $25,000, a small business concern may furnish the product of any 

domestic firm. This paragraph does not apply to construction or service contracts.  

(End of clause) 

 

 

52.213-4 Terms and Conditions -- Simplified Acquisitions (Other Than Commercial Items) (Oct 

2003) 

 

(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses that are 

incorporated by reference: 

 

(1) The clauses listed below implement provisions of law or Executive order: 

 

(i) 52.222-3, Convict Labor (June 2003) (E.O. 11755). 

(ii) 52.222-21, Prohibition of Segregated Facilities (Feb 1999) (E.O. 11246). 

(iii) 52.222-26, Equal Opportunity (Apr 2002) (E.O. 11246). 

(iv) 52.225-13, Restrictions on Certain Foreign Purchases (June 2003) (E.O.'s 12722, 12724, 13059, 

13067, 13121, and 13129). 

(v) 52.233-3, Protest After Award (Aug 1996) (31 U.S.C. 3553). 

 

(2) Listed below are additional clauses that apply: 

(i) 52.232-1, Payments (Apr 1984). 

(ii) 52.232-8, Discounts for Prompt Payment (Feb 2002). 

(iii) 52.232-11, Extras (Apr 1984). 

(iv) 52.232-25, Prompt Payment (Feb 2002). 
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(v) 52.233-1, Disputes (July 2002). 

(vi) 52.244-6, Subcontracts for Commercial Items (Apr 2003). 

(vii) 52.253-1, Computer Generated Forms (Jan 1991). 

 

(b) The Contractor shall comply with the following FAR clauses, incorporated by reference, unless the 

circumstances do not apply: 

 

(1) The clauses listed below implement provisions of law or Executive order: 

* * * * * 

52.222-36, Affirmative Action for Workers with Disabilities (Jun 1998) (29 U.S.C. 793) (Applies to 

contracts over $10,000, unless the work is to be performed outside the United States by employees 

recruited outside the United States.) (For purposes of this clause, United States includes the 50 States, the 

District of Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, the U.S. 

Virgin Islands, and Wake Island.) 

* * * * * 

(vi)   52.222-41, Service Contract Act of 1965, As Amended (May 1989) (41 U.S.C.  351, et seq.) 

(Applies to service contracts over $2,500 that are subject to the Service Contract Act and will be 

performed in the United States, District of Columbia, Puerto Rico, the Northern Mariana Islands, 

American Samoa, Guam, the U.S. Virgin Islands, Johnston Island, Wade Island, or the outer continental 

shelf lands). 

* * * * * 

 

(ix) 52.232-36, Payment by Third Party (May 1999). (Applies when the Contractor agrees to accept 

payments due under this contract, through payment by a third party in lieu of payment directly from the 

Government, in accordance with the terms of this clause. The third party and, if applicable, the particular 

Government- wide commercial purchase card to be used are identified elsewhere in this contract.) 

* * * * * 

 

(c) FAR 52.252-2, Clauses Incorporated by Reference (Feb 1998). This contract incorporates one or more 

clauses by reference, with the same force and effect as if they were given in full text. Upon request, the 

Contracting Officer will make their full text available. Also, the full text of a clause may be accessed 

electronically at this/these address(es): 

 

FAR Clauses and Provisions:  http://www.arnet.gov/far/ 

 

HUD Acquisition Regulation (HUDAR) Clauses and Provisions:  

http://www.hud.gov/offices/cpo/hudar.cfm 
 

(d) Inspection/Acceptance. The Contractor shall tender for acceptance only those items that conform to 

the requirements of this contract. The Government reserves the right to inspect or test any supplies or 

services that have been tendered for acceptance. The Government may require repair or replacement of 

nonconforming supplies or re-performance of nonconforming services at no increase in contract price. 

The Government must exercise its post-acceptance rights -- 

 

(1) Within a reasonable period of time after the defect was discovered or should have been discovered; 

and 

http://www.arnet.gov/far/
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(2) Before any substantial change occurs in the condition of the item, unless the change is due to the 

defect in the item. 

 

(e) Excusable delays. The Contractor shall be liable for default unless nonperformance is caused by an 

occurrence beyond the reasonable control of the Contractor and without its fault or negligence, such as 

acts of God or the public enemy, acts of the Government in either its sovereign or contractual capacity, 

fires, floods, epidemics, quarantine restrictions, strikes, unusually severe weather, and delays of common 

carriers. The Contractor shall notify the Contracting Officer in writing as soon as it is reasonably possible 

after the commencement of any excusable delay, setting forth the full particulars in connection therewith, 

shall remedy such occurrence with all reasonable dispatch, and shall promptly give written notice to the 

Contracting Officer of the cessation of such occurrence. 

 

(f) Termination for the Government's convenience. The Government reserves the right to terminate this 

contract, or any part hereof, for its sole convenience. In the event of such termination, the Contractor shall 

immediately stop all work hereunder and shall immediately cause any and all of its suppliers and 

subcontractors to cease work. Subject to the terms of this contract, the Contractor shall be paid a 

percentage of the contract price reflecting the percentage of the work performed prior to the notice of 

termination, plus reasonable charges that the Contractor can demonstrate to the satisfaction of the 

Government, using its standard record keeping system, have resulted from the termination. The 

Contractor shall not be required to comply with the cost accounting standards or contract cost principles 

for this purpose. This paragraph does not give the Government any right to audit the Contractor's records. 

The Contractor shall not be paid for any work performed or costs incurred that reasonably could have 

been avoided. 

 

(g) Termination for cause. The Government may terminate this contract, or any part hereof, for cause in 

the event of any default by the Contractor, or if the Contractor fails to comply with any contract terms and 

conditions, or fails to provide the Government, upon request, with adequate assurances of future 

performance. In the event of termination for cause, the Government shall not be liable to the Contractor 

for any amount for supplies or services not accepted, and the Contractor shall be liable to the Government 

for any and all rights and remedies provided by law. If it is determined that the Government improperly 

terminated this contract for default, such termination shall be deemed a termination for convenience.  

 

(h) Warranty. The Contractor warrants and implies that the items delivered hereunder are merchantable 

and fit for use for the particular purpose described in this contract. 

 

(End of Clause) 

 

 

 

52.243-1    Changes-Fixed Price Alternate I  (APR 1984)  

 

 

HUD ACQUISITION REGULATION (HUDAR) CLAUSES 

 

2452.203-70 Prohibition Against the Use of Federal Employees  (DEC 1992) 
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2452.209-72 Organizational Conflicts of Interest  (APR 1984) 

 

2452.239-71  Information Technology Virus Security  (FEB 2000) 

 

(a) The contractor hereby agrees to make every reasonable effort to deliver information technology 

products to HUD free of known computer viruses. The contractor shall be responsible for examining all 

such products prior to their delivery to HUD using software tools and processes capable of detecting all 

known viruses. 

 

(b) The contractor shall include the following statement on deliveries of hardware, software, and data 

products, including diskettes, made under this contract: [product description, part/catalog number, other 

identifier, and serial number, if any] 

 

“This product has been scanned for known viruses using [name of virus-screening product, including 

version number, if any] and is certified to be free of known viruses at the time of delivery.'' 

 

(c) The Contracting Officer may assess monetary damages against the contractor sufficient to compensate 

HUD for actual or estimated costs resulting from computer virus damage or malicious destruction of 

computer information arising from the contractor's failure to take adequate precautions to preclude 

delivery of virus-containing products in the delivery of hardware, software, or data on diskettes under this 

contract. 

 

(d) This clause shall not subrogate the rights of the Government under any other clause of this contract. 

 

 
 


